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STATEMENT OF WORK FOR THE
Rebuild of the Receiver Transmitter, P/O RT-1601/MRC-142
NSN 53820-01-352-9467

1.0 SCOPE. This Statement of Work (SOW) establishes and sets forth tasks and identifies the
work efforts that shall be performed by the Contractor (for purposcs of this SOW. Contructor 1s
defined as the commercial or government entity performing the rebuild) in the rebuild effort of
the Recerver Transmitter, P/O RT-1601/MRC-142, hereafter referred to as the Receiver
Transmitter. This document contains requirements to restore the Receiver Transmitter to
Condition Code “A™. Condition Code “A™ is defined as "serviceable/issuable without
quahification, new, used, repaired or reconditioned materiel which is serviceable and issuable to
all customers without limitation or restriction, including materiel with more than six months
shell-hfe remaining.”

.1 Background. Rebuild is defined as: “That maintenance technique to restore an item to g
standlurd as near as possible to original or new condition in appearance, performance, and life
expectancy. This 1s accomplished through a maintenance technique or complete disassembly of
the item. inspection of all parts or components, repair or replacement of worn or unserviceable
clements using original manufacturing tolerances and/or specifications and subsequent
rcassembly of the items.”

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specilied, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in cffeet on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the
superscding requircment.

2.1 Malitary Standards.

MIL-STD-129 DoD Standard Practice for Military Marking
MIL-STD-2073-1D DoD Standard Practice for Mititary Packaging

2.2 Other Government Documents and Publications. The 1ssues of those documents cited below
shall be used.

T™M 09543A-12 Maintenance Instructions

For the AN/MRC-142 PCN 184 095430 00
T™M 09543A-35/1 Maintenance Instructions for

the AN/MRC-142 PCN 184 093433 00
SL-4-09543A Repair Parts for the

AN/MRC-142 PCN 124 095430 03
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TI-5820-25/22 Standards for the

AN/MRC-142 PCN 168047801 00
MI-09343A-35/1 Maintenance Instructions

for the AN/MRC-142 PCN 160988750 00
DoD 4000.25-1-M MILSTRIP Manual
NAVICPINST 4491.2A Requisttioning of Contractor Furnished Materiel

(CFM}) from the Federal Supply System

Enginecering Drawing UHI Radio
Q000TAS000: Cage 01365

Military Handbook (For Guidance).

MIL-HDBK-061 Configuration Management Guidance

2.3 Industry Standards.

JESD625-A Requirements for Handling Electrostatic-Discharge
Sensitive (ESDS) Devices

ANSFISO/ASQC QU003-1994 Quality Systems-Modcl for Quality Assurance in
Final Inspection and Test

Industry Standards (For Guidance).

ANSVEIA-649 National Consensus Standard for Configuration
Management

Copics of Military Standards and Specifications are available from the DOD Single Stock
Point, Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-3094, Telephone (215) 697-2179 or DSN 442-2179, or
hitp://www.dodssp.daps.mil. Copies of other government documents and publications required
by contractors m conncction with specitic SOW requirements shall be obtained through the
Logistics Management Specialist: Marine Corps Systems Command, (MCSC) Attn: Logistics
Management Specialist (Code C4IHF), §14 Radford Blvd., Albany, Georgia 31704-1128.
commercial telephone number (229) 639- 6773 or DSN 567-6773. Copies of engineering
drawings. if applicable. shall be obtained from Supply Chain Management Center, Atm: Code
583-1, 814 Radford Blvd., STE 20320, Albany, Georgia 31704-0320, commercial telephone
number (229) 639-6410 or DSN 567-6410.
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3.0 REQUIREMENTS.

3.1 General Tasks. In fulfilling the specified requirements. the Contractor shali:

a. Provide materials, labor, equipment, facilities and missing/repair parls, necessary to
mspect. dizgnose, restore. test and calibrate the Receiver Transmitter. Upon completion of
reburld. the subject item shall be Condition Code "A™.

b. Conduct in-process and final on-site testing for witness by a Marine Corps Systems
Command (MCSC), (Code C4IHF). Albany, Georgia authorized representative.

3.2 Detuil Tasks. The following tasks describe the different phases for rebuild of the Receiver
Transmitter.

3.2.1 Phase [- Pre-induction. The contractor shall perform a pre-induction inspection analysis
tor cach Receiver Transmitier using the Contractor Facility’s diagnosis, inspection and testing
techniques to determine extent of work and parts required. These findings shall be annotated on
the Pre- Induction Checklist (Appendix A).

3.2.2 Phase Il -Rebuild. After pre-induction tests and inspections hive been completed, repair of
the Receiver Transmitter shall be accomplished by the contractor in accordance with this SOW.
Deticiencies noted on the Pre-Induction Checklist (Appendix A) during Phase 1 shall be
repaired/replaced. Components or assemblics shall not be disassembled for replacement of parts
unless that part has fatled, or the component ussembly wherein the part 1s located 1s disassembled
for repair. Any Modification Instructions (Mls) or Engineering Change Proposals (ECPs) not
previously applied shall be incorporated.

a4, Hardware.

{1y Replace broken, unserviceable and/or missing hardware including nuts, bolts. screws,
washers, tumn lock fasteners. mandatory replacement items, safety. and one-time use items. elc..
i accordance with this SOW. Unscrviceable would include any of the above that failed to
function properly.

{2) Ensurc proper hardware locking devices are present on all moving mechanical
assemblices.

(3} Huardware normally supplied with commercial parts shall be used unless specifically
prohibited.

3.2.3 Phasc Il - Inspection, Testing and Acceptance.
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The contractor shall conduct inspection, testing and acceptance of the Receirver Transmitter in
accordance with TM 095343A-12, TM 09543A-35/1. SL-4-09543 A, TI-5820-25/22 and MI-
09543A-35/1, Engincering Drawing 90001 A5000, Cage 013063,

3.2.4 Packagine, Handling, Storage and Transportation (PHS&T).

a. The Contractor shall be responsible for preservation and packaging of items being
repaired under the terms of this statement of work. Ttems scheduled for long-term storage or
overseas shipment shall be in accordance with the level "A” requirements of MIL-STD-2073-1D.
Appendix A, Table A V1., Electronic Equipment. Items scheduled for domestic shipment for

immediate use or short-term storage shall be level “B” requirements.
b. Marking for shipment and storage shall be in accordance with MIL-STD-129.

¢. The Marine Corps will provide the Contractor with the shipping addresstes) tor delivery
of the repaired equipment. The Contractor shall be responsible for arranging for shipment to the
pre-designated site(s). The Marine Corps will be responsible for transportation costs associated
with shipping the equipment to and from the Contraclor.

3.3 Configuration Control. The contractor shall apply configuration control procedures to
established configuration items. The contractor shall not implement configuration changes to an
item’s documented performance or design charactenistics without prior written authorization. If it
is necessary to temporarily depart from the authorized configuration, the contractor shall prepare
and submit a Request For Deviation, MIL-HDBK-61 and ANSI/EIA-649 provide guidance for
preparing this configuration control document,

3.4 Government Furnished Equinment (GFE}YGovernment Furnished Materiel (GFM). GFE is
covernment owned equipment authorized by contract for use by a Commercial/Government
contractor. It is neither consumed during production nor incorporated into any product. GFM is
materiel furnished to a contractor that will be consumed during the course of production or
incorporated into product being manufacturcd/remanufactured under a contract/statement of
work. In the event the Marine Corps does have GFE/GFM requirements the Management
Control Activity (MCA/373-2), Manine Corps Logistics Bases, Albany, Georgia, will coordinate
required GFE and will maintain a central controt on Marine Corps assets in the Contractor’s
possession. The MCA will forward a GFE Accountability agreement to the Contractor Facility
for signature to establish a chain of custody and property responsibilitics for Marine Corps assets.

3.5 Contractor Fumnished Materiel, The Marine Corps has adopted the Navy's procedures
regarding Contractor Fumnished Materiel (NAVICPINST 4491.2A). In the event that Contractor
Furnished Materiel 1s required for repair parts, the contractor shall requisition through the DOD
Supply System. DOD 4000.25-1-M, (MILSTRIP) Chapter 11 authorizes contractors to
requisition through the DOD Supply System.

3.0 Electrostatic Discharge (ESD) Control Program. The contractor shall establish, implement
and document gn ESD control program following the guidelines provided in JESD025-A.




SOW-02-847-2-81737B-1/1 15 August 2001

ESD protective measures shall be used during manutacturing. handling, inspection, testing,
marking, packuaging. storing and transporting ESD sensitive components.

3.7 Electromagnetic Environmental Effects (E3) Procedures. The Contractor shall plan for and
use proper (E3) control procedures in the Rebuild process and shall utilize TI-5820-25/22 in
conjunction with the detailed requirements specified m this document.

3.8 Quality Assurance Provisions, The Contractor shall provide and maintain a Quality System
that as a minimum, zdheres to the requirements of ANSI/ISO/ASQC Q9003-1994, Quality
Systems-Model Tor Quality Assurance in Final Inspection and Fest. The program shall ensure
quality throughout all areas to include processing, assembly, mspection, lesting, maintenance,
und preparation for delivery and shipping. Unless otherwise specified in the contract, the
contractor shall be responsible for performance of all mspection requirements. MCSC, (Caode
C4IHEF). Albany reserves the right to perform any ol the inspections sct forth in the contract
where such inspections are deemed necessary to assurce products and services conform to the
prescribed requirements. The Contractor shall provide an Inspection and Test Plan that will
cnsure the Recetver Transmitter will meet or exceed its original performance characteristics of
the Recerver Transmitter. Inspection Test Plan shall be sent to: Marine Corps Systems
Command, (MCSC) Aztn: Logistics Management Specialist (Code C4IHF), 814 Radtford Blvd..
Albany, Georgia 31704-1128

3.9 Acceptance. The performance of the Contractor and the quality of work delivered. including
all equipment furnished and documentation written or compiled, shall be subject to mn-process
review and mspection during performance. Inspection may be accomplished in-plant or at anv
work site or location. and MCSC. (Code C4IHF), Albany representatives shall be permitted to
observe the work or to conduct an inspection. Final mspection and acceptance testing shall be
conducted at the Contractor’s Facility, Final acceptance shall be conducted on 100 percent of
items to verify that the units meet all requirements,

3.10 Rejection. Failure to comply with any of the specified requirements listed herein shall be
rcason for rejection by MCSC, (Code C41HF), Albany, represcentative. The Contractor shali, at
no additional cost to MCSC, (Code C41HF). Albany, Georgia, correct the deficiencies and repeut
the verification until ar acceptable compliance with ucceptance test procedures is demonstrated.
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Pre-Induction Checklist
Receiver Transmitter, RT-1601/MRC-142

. Using the following criteria, inspect the 1tems listed below.

a. Inspect for dirt. dust, sand, elc.

b. Inspect for rust and/or corrosion damage.

¢. Inspect for any physical damage. (cuts, dents, cracks, broken pins, ctc.)
d. Ensure that all screws, washers, nuts, boits, etc. are attached.

e. Inspect for dry rot on all rubber and plastic components.

t.  Ensure that all covers and caps are altached.

g. Ensure that all knobs. switches and breakers operate freely and properly.

S - Serviceable U - Unserviceable M - Missing

Remarks:

Appendix & A-1
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